

Addendum #1

IP Video Replacement for Existing Security Surveillance System

REVISED TIMELINE

July 31st	10:00 – 12:00 p.m.	Mandatory walk through
August 12	12:00 p.m.	RFI/Questions from contractors to County
August 17 th		County Responds to all RFIs/Questions to all registered contractors
August 27 th	12:00 p.m.	Bids Due
September 2 nd		Bids reviewed with Infrastructure Committee
September 8 th		Authorization from County Board
September 9 th		Notice to Proceed Issued
October 31 st		Project Complete